BENKIPUR FOREST DIVISION (BHADRAVATI).

Abstract Notification dated 7th August 1921.

The attention of the public is invited to the detailed notification published on pages 473-474, Part VI of the *Mysore Gazette*, dated 11th August 1921, regarding the sale of honge seeds and leaves of Narasimharajapura Sub-Taluk to be held at Narasimharajapura travellers' bungalow at 2 P.M. on Friday, 9th September 1921.

K. REVANNA,
District Forest Officer.

TARIKERE DIVISION.

Notification, dated the 7th August 1921.

It is hereby notified for general information that the timber purchasers who have failed to pay up the full or part value of timber purchased by them in the sale and jungle depots of the Tarikere Division in auction sales held during December 1920, March, April and May 1921, will be resold by the undersigned on the 16th September 1921 at the District Forest Office, Tarikere Division, at 2 P.M. All the defaulting purchasers are therefore informed that in the event of their failure to remit their dues to the treasury before the date of auction sale, timber purchased but not yet paid for by them, will be resold on the said date at their risk.

L. P. MASCARENHAS,
District Forest Officer.

ENGINEERING DEPARTMENT.

ELECTRICAL DEPARTMENT.

Dated 15th August 1921.

Notice is hereby given to the public that the following have been granted licenses by this department for carrying out electric installations in Mysore and Bangalore and Kolar Gold Fields.

Bangalore Power and Lighting, Bangalore—

1. Messrs. Campbell & Sons.
2. Mr. S. M. Hussain.
3. Messrs. The Ango-American Electrical Stores.
4. Mr. G. V. Narasimha Iyengar.
5. „ N. V. Narasimha Iyya.
6. „ G. L. Gajaraja Mudaliar.
7. Messrs. The Madras General Agency.
8. „ The General Electric Co., Madras.
9. Mr E. J. Campbell.
10. „ G. L. Naranappa.
11. „ B. A. Rahiman.
12. „ G. S. Sivarudrappa.
13. „ B. K. Iyengar.
14. Mr. E. Subba Rao.
15. „ V. S. Begur.

Mysore Power and Lighting, Mysore—

1. Mr. A. Kareem Khan.
2. „ T. L. Subba Rao.
3. „ K. Sundera Raj.
4. Messrs. M. A. Rahiman & Co.
5. Mr. Abdul Wahib Khan.
6. Messrs. A. V. G. Rao & Co.
7. Mr. Nagaraja Rao.

Kolar Gold Fields—

1. Mr. Maddiah.

B. D. NATH,
For *Chief Electrical Engineer.*

BANGALORE DIVISION.

Dated 15th August 1921.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Bangalore Division, up to for constructing the Operation Theatre for the Maternity Hospital at Bangalore. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of June 1922.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Bangalore, between the hours of 11 A.M. and 4 P.M. on office days.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of rupees three hundred (Rs. 300) in cash or Government Promissory Notes as earnest money, and be superscribed (Tender for constructing the Operation Theatre for the Maternity Hospital at Bangalore), in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, Eastern Circle, who does not bind himself to accept the lowest tender or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be cancelled and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Approximate estimate quantities for the construction of Operation Theatre for the Maternity Hospital at Bangalore :—

No.	Items of work	Unit	Quantity
1	Earthwork excavation and filling in basement ...	C.ft.	1,228
2	Burnt stone jelly concrete	C.ft.	400
3	Filling foundation and basement with stone in clay with bond stones 6' apart.	C.ft.	1,225
4	Burnt stone in clay with bond stones 6' apart ...	C.ft.	1,092
4A	Stone in chunam	C.ft.	784
5	Archwork burnt brick in mortar		25
6	Burnt stone slabs 6" thick, roughly dressed	S.ft.	256
7	Chunnam plastering (including curving the corner) 2" thick...	Sqr.	1,849
8	Cement pointing with lining	S.ft.	1,370
9	Teakwood work wrought and put up including wood oiling.	C.ft.	3,592
10	Teakwood pannelled doors with iron clamps, fillings, etc., complete including tower bolts	S.ft.	91
11	Teakwood windows outside pannelled and inside glazed with rectangular ventilators on top	S.ft.	280
12	Sunatine painting	S.ft.	1,502
13	Parapet wall alround Operation Theatre. 1¼'×2½' with pilasters, etc., complete	R.ft.	68
14	Cornice alround, 1' deep including string course ..	R.ft	72
15	Parapet wall alround, stones and sterelizing	R.ft.	61
16	Cornice, 9" deep	R.ft.	68
17	White washing, two coats	Sqr.	1,849
18	Flooring with Kaddapah slabs on 3" concrete bed and cement pointing	Sqr.	54
19	Flooring with Marseelles tiles on 3" concrete bed, cement pointing	Sqr.	2·92
20	Dadoing the walls with glazed tiles including skirting tiles and bevelled borders at top set in cement with plaster of Paris	Sqr.	3·60
21	Flooring with 9" square Mangalore tiles on 3" concrete bed and cement pointing	Sqr.	81
22	Pucca terrace roofings	Sqr.	5·54
23	Zinc spouts for terrace roof	Each	6

Approximate estimate of quantities for the construction of corridor between the wards and the Operation room for the Maternity Hospital at Bangalore.

No.	Items of work	Unit	Quantity
1	Earthwork excavation	C. ft.	112
2	Burnt stone in clay filling foundation and basement with bonds 6' a part.	C. ft.	178
3	Burnt stone slabs, 6" thick, roughly dressed	S. ft.	43
4	Burnt stone slabbed pillars with grooves cut and edges chamfered with 2 lines dressing.	Each	2
5	Burnt stone square pillars with base and capitals as per plan...	Each	2
6	Teakwood work wrought and put up including wood oiling	C. ft.	11·69
7	Roofing with 1st class Mangalore tiles on teak reepers, etc. ...	Sqr.	1·62
8	Ridge tiles set in mortar	R. ft.	14
9	Cement pointing to basement	Sqr.	58
10	Flooring with Kadapa slabs on 3" concrete bed and cement pointing.	Sqr.	58
11	Teakwood ornamental eave board	R. ft.	27
12	Zinc sheets for valleys with teak planks	S. ft.	48

T. S. RAGHAVACHAR,
Executive Engineer.

MYSORE IRON WORKS, BHADRAVATI.

Dated 6th August 1921.

Notice is hereby given that tenders will be received at the Office of the Executive Engineer, Mysore Iron Works, Bhadravati, up to the 31st August 1921 for the supply of petrol, mobile oil and greece for the use of the Motor Lorry at Bhadravati. An approximate list of quantities is enclosed. These quantities are not guaranteed. The supply should be made so as to reach this office before the 5th of every month.

2. Tenders should be submitted showing the rates at which the different items specified will be supplied.

3. Each tender must be accompanied by a deposit of Rs. 50 in cash or in Government Promissory Notes, as earnest money, and be superscribed "Tenders for supplying Petrol, Mobile oil and greece for the use of the Government Motor Lorry at Bhadravati" in default of which, tenders will be rejected.

4. The final acceptance of any tender will rest with the Executive Engineer who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

5. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

6. The successful competitor's name whose tender has been accepted, will be posted on the notice board of the Executive Engineer's Office in due course.

7. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders the earnest money of the rejected tenders will be returned.

9. The parties must be prepared to supply only one item, more than one item, or all the items completely.

Description of articles.	Quantity required monthly.
Petrol	100 gallons.
Mobile oil	10 "
Greece	10 lbs.

These should be supplied monthly for 3 months, *i.e.*, September, October and November 1921.

Y. ASVATHANARAYANA RAO,
Executive Engineer.